

IDAHO POWER COMPANY
BOISE, IDAHO

Supplement to Contract
Symbol & No. I74r-1506

May 9, 1951

Mr. H. T. Nelson, Regional Director
Region 1
U. S. Bureau of Reclamation
Boise, Idaho

Contract Between Idaho Power Company and
United States of America dated Dec. 15, 1950

Dear Mr. Nelson:

In accordance with your request and the informal discussions between representatives of both parties to the above contract, interpretation of sub-paragraph 11(c) of said contract, insofar as it affects the figures shown for the combined months of April and October only, in the tabulation designated as Exhibit D, shall be as follows:

- (a) The maximum demands for the six individual loads under the Owyhee Project, for the months of April and October, shall not exceed the amounts shown for such individual loads for the period of May to September, inclusive, provided, that this shall in no way affect the total figure of 16,400 kw shown at the bottom of this exhibit for the combined months of April and October.
- (b) The total energy requirements of the six loads, shown under the Owyhee Project in the last column of Exhibit D, may be considered as one load during the months of April and October, and as such be subject to the provisions set forth in the last sentence of sub-paragraph 11(c), and may be divided between these six users as desired by the United States. It is understood that this interpretation of the energy requirements of these loads shall in no way affect the total of 13,574,000 kwh provided for all of the United States' loads for these two months combined.

We are also agreeable to the making of minor plus-and-minus adjustments in that portion of Exhibit D relating to the Owyhee Project, so that the tabulation will be as follows:

<u>Load</u>	<u>May 1 to Sept. 30</u>		<u>Nov. 1 to Mar. 31</u>		<u>April & October</u>	
	<u>Max. KW</u>	<u>MWH</u>	<u>Max. KW</u>	<u>MWH</u>	<u>Max. KW</u>	<u>MWH</u>
<u>Owyhee Project:</u>						
Gem Pumping Plant.....	5,500	16,008	80	285	3,300	1,707
Dead Ox Pumping Plant....	2,200	7,016	29	68	1,320	756
Ontario-Nyssa and Owyhee Ditch Pumping Plants, Owyhee Dam and Delos Foster.....	2,635	4,618	130	450	1,650	609
Advancement Pumping Plant	65	200	—	—	39	19
Malheur Siphon.....	8	2	8	2	—	—
Kingman Colony Pumping Plant.....	33	115	—	—	30	23

If these arrangements meet with your understanding and approval, please so indicate in the space provided below, and the above interpretations will thereupon be effective until further notice.

Very truly yours,

/s/ A. C. Inman

A C Inman
Secretary

fb

Approved: /s/ H. T. Nelson, effective as of April 1, 1951
Regional Director, Region I
U. S. Bureau of Reclamation